2005 CONSTRUCTION ENGINEERING SERVICES for WISDOT

TRANSPORTATION DISTRICT 8

CONSULTANT PACKAGE NO. 1

Project I.D. #1 8170-15-71

Highway/Street: STH 70

Termini/Location: Flambeau River Bridge

County: Sawyer

Length: Not Applicable

Project Type: Bridge Rehabilitation

Urban and/or Rural: Rural

Traffic Control: The project requires maintaining a containment enclosure at structure.
STH 70 traffic shall remain open to one lane of traffic at all times.

Letting Date: December 14, 2004

Anticipated Construction Cost: $100,000 - $249,000

Project I.D. # 2 8824-08-71

Highway/Street: STH 25

Termini/Location: Engle Creek Bridge

County: Barron

Length: Not Applicable

Project Type: Bridge Rehabilitation

Urban and/or Rural: Rural

Traffic Control: The project requires maintaining a containment enclosure at structure.
STH 70 traffic shall remain open to one lane of traffic at all times.

Letting Date: December 14, 2004

Anticipated Construction Cost: $0 - $99,999

Project I.D. # 3 8744-22-71

Highway/Street: STH 13

Termini/Location: STH 13 Bridge Painting, multiple locations

County: Douglas

Length: Not Applicable

Project Type: Bridge Rehabilitation

Urban and/or Rural: Rural

Traffic Control: The construction area will be open to at least one lane of traffic
during the performance of the work under this contract.

Letting Date: June 14, 2005

Anticipated Construction Cost: $100,000 - $249,999

Major Items of Work: Structure repainting recycled abrasive, negative pressure containment and
collection of waste materials, portable decontamination facility.

Complexity Level: Low
Associated Contracts: Not Applicable
Restrictions: Not Applicable
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Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1-2 people

Required Certification: See major items of work for required certification.

Duties: Inspection, measurement of quantities, project record keeping.

For more information, contact: Pete Eakman, Construction Coordinator, at (715) 392-7968.
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Project I.D. #1
Highway/Street:

Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:
Letting Date:

CONSULTANT PACKAGE NO. 2

8595-04-71
STH 194

Main Creek Bridge

Rusk

0.037 miles

Bridge Replacement

Rural

Road closed to through traffic
January 11, 2005

Anticipated Construction Cost: $500,000 — $749,9999
Project I.D. # 2 8595-07-71

Highway/Street: STH 194

Termini/Location: Box Culvert Replacement

County: Rusk

Length:

Project Type: Bridge Rehabilitation

Urban and/or Rural:
Traffic Control:
Letting Date:

Rural
Road closed to through traffic
January 11, 2005

Anticipated Construction Cost: $250,000 - $499,999

Major Items of Work:

Grading, subbase 12 — inch, base aggregate dense, HMA pavement type

E-1, structure replacement, culvert replacement, beam guard.

Complexity Level:

Associated Contracts:

Restrictions:
Project Manager Required:

Support Staff Required:
Anticipated Number:
Required Certification:
Duties:

Medium

This bridge replacement and culvert box replacement are tied together as
one contract.

No in stream disturbance should take place, from March 15 to May 31.
Yes

Yes

1-3 people

See above major items of work for required certification.

Inspection, materials testing, surveying, measurement of quantities,
project record keeping, and plan modification created by changes in field
conditions.

For more information, contact: Pete Eakman, Construction Coordinator, at (715) 392-7968.
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Project I.D. # 3 8798-11-71

Highway/Street: CTHD
Termini/Location: Chippewa River Bridge
County: Rusk
Length: 0.210 miles
Project Type: Bridge Rehabilitation
Urban and/or Rural: Rural
Traffic Control: CTH D traffic will be detoured onto Rusk CTH E, Chippewa CTH M, and
STH 27 during construction
Letting Date: November 9, 2004
Anticipated Construction Cost: $250,000 - $499,999
Major Items of Work: Preparation decks types 1 and 2, joint repair, concrete masonry overlay

decks, expansion device modular, HMA pavement type E-0.3, class a steel plate beam guard.

Complexity Level: Low
Associated Contracts: Not Applicable
Restrictions: This project is scheduled to start June 1, 2005 with a completion date of

August 26". Swallow nests have been observed under the existing bridge.

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1-2 people

Required Certification: See above major items of work for required certification.

Duties: Inspection, materials testing, surveying, measurement of quantities,
project record keeping, and plan modification created by changes in field
conditions.

For more information, contact: Pete Eakman, Construction Coordinator, at (715) 392-7968.
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CONSULTANT PACKAGE NO. 3

Project I.D. #1 1570-28-71

Highway/Street: USH 8

Termini/Location: STH 25 Intersection — City of Barron

County: Barron

Length: 0.110 miles

Project Type: Reconstruction

Urban and/or Rural: Urban

Traffic Control: Road closed with Detour

Letting Date: January 11, 2005

Anticipated Construction Cost: $750,000 - $999,999
Major Items of Work: Portland Concrete Cement, curb and gutter, sidewalk replacement,

pavement marking, traffic signals and lighting.

Complexity Level: Low
Associated Contracts: Not Applicable
Restrictions: Not Applicable

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1-2

Required Certification: See above major items of work for required certification.

Duties: Inspection, materials testing, surveying, measurement of quantities,
project record keeping, and plan modification created by changes in field
conditions.

For more information, contact: Pete Eakman, Construction Coordinator, at (715) 392-7968.

Project I.D. #2 8824-06-71
Highway/Street: Yellow River Bridge
Termini/Location: STH 25
County: Barron
Length: 0.025 miles
Project Type: Bridge Rehabilitation
Urban and/or Rural: Rural
Traffic Control: Temporary traffic signals. One lane of traffic will be closed throughout
construction. Rehabilitation will take place half at a time.
Letting Date: April 12, 2005
Anticipated Construction Cost: $100,000 - $249,999
Major Items of Work: Deck preparation, concrete masonry overlay decks, base aggregate dense

and HMA pavement type E-1.
Complexity Level: Low

Associated Contracts: Not Applicable
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Restrictions:
Project Manager Required:

Support Staff Required:
Anticipated Number:
Required Certification:
Duties:

Not Applicable
Yes

Yes

1-2 people

See above major items of work for required certification.

Inspection, materials testing, surveying, measurement of quantities,
project record keeping, and plan modification created by changes in field
conditions.

For more information, contact: Pete Eakman, Construction Coordinator, at (715) 392-7968.

Project I.D. # 3 8370-04-71

Highway/Street: North Fork Clam River Bridge
Termini/Location: Local Road

County: Burnett

Length: 0.076 miles

Project Type: Bridge Replacement

Urban and/or Rural: Rural

Traffic Control: Road closed to through traffic
Letting Date: April 12, 2005

Anticipated Construction Cost: $100,000 - $249,999

Major Items of Work:
Complexity Level:
Associated Contracts:
Restrictions:

Project Manager Required:
Support Staff Required:
Anticipated Number:

Required Certification:
Duties:

Grading, base aggregate dense, box culvert replacement

Low

Not Applicable

Not Applicable

Yes

Yes

1-2 people

See above major items of work for required certification.

Inspection, materials testing, surveying, measurement of quantities,

project record keeping, and plan modification created by changes in field
conditions.

For more information, contact: Pete Eakman, Construction Coordinator, at (715) 392-7968.
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CONSULTANT PACKAGE NO. 4

Project I.LD. #1 8570-09-71
Highway/Street: STH 48
Termini/Location: CTH NN - NCL
County: Barron
Length: 6.447 miles
Project Type: Reconditioning
Urban and/or Rural: Rural
Traffic Control: The roadway will be open to through traffic during construction
Letting Date: March 8, 2005
Anticipated Construction Cost: $3,000,000 - $3,999,999
Major Items of Work: Grading, subbase 12 -inch, base aggregate dense, HMA pavement type

E-1, beam guard, culvert replacement, pavement marking.

Complexity Level: Medium
Associated Contracts: Not Applicable
Restrictions: Not Applicable

Project Manager Required: No, WisDOT will provide the project manager.

Support Staff Required: Yes

Anticipated Number: 1-3 people

Required Certification: See above major items of work for required certification.

Duties: Inspection, materials testing, surveying, measurement of quantities,
project record keeping, and plan modification created by changes in field
conditions.

For more information, contact: Pete Eakman, Construction Coordinator, at (715) 392-7968.

Project I.D. # 2 8570-13-71
Highway/Street: STH 48
Termini/Location: Agnus - Birchwood
County: Washburn
Length: 2.377 miles
Project Type: Resurface
Urban and/or Rural: Rural
Traffic Control: The roadway will be open to through traffic during construction
Letting Date: March 8, 2005
Anticipated Construction Cost: $500,000 - $749,999
Major Items of Work: Remove asphaltic surface milling, hma pavement type E-1, base

aggregate dense, beam guard, pavement marking.

Complexity Level: Low
Associated Contracts: Not Applicable
Restrictions: Not Applicable
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Project Manager Required: No, WisDot will provide the Project manager.

Support Staff Required: Yes

Anticipated Number: 1-2 people

Required Certification: See above major items of work for required certification.

Duties: Inspection, materials testing, surveying, measurement of quantities,
project record keeping, and plan modification created by changes in field
conditions.

For more information, contact: Pete Eakman, Construction Coordinator, at (715) 392-7968.
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CONSULTANT PACKAGE NO. 5

Project I.D. 8820-10-71
Highway/Street: STH 48
Termini/Location: Luck — CTH E (S)
County: Polk
Length: 11.160 miles
Project Type: Reconditioning
Urban and/or Rural: Rural
Traffic Control: STH 48 will be open to through traffic at all times.
Letting Date: April 12, 2005
Anticipated Construction Cost: $2,000,000 - $2,999,999
Major Items of Work: Pulverize and relay, base aggregate dense, hma pavement type E-0.3,

culvert pipe replacement, beam guard, pavement marking.

Complexity Level: Medium
Associated Contracts: Not Applicable
Restrictions: Not Applicable

Project Manager Required: No, WisDot will provide the Project manager.

Support Staff Required: Yes

Anticipated Number: 1-3 people

Required Certification: See above major items of work for required certification.

Duties: Inspection, materials testing, surveying, measurement of quantities,
project record keeping, and plan modification created by changes in field
conditions.

For more information, contact: Pete Eakman, Construction Coordinator, at (715) 392-7968.
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CONSULTANT PACKAGE NO. 6

Project I.D. #1 8590-21-71
Highway/Street: STH 40
Termini/Location: Becky Creek - NCL
County: Rusk
Length: 10.28 miles
Project Type: Roadway Maintenance
Urban and/or Rural: Rural
Traffic Control: STH 40 shall remain open to through traffic at all times
Letting Date: February 8, 2005
Anticipated Construction Cost: $1,000,000 - $1,999,999
Major Items of Work: Pulverize and relay, base aggregate dense, hma pavement type E-0.3,

pavement marking.

Complexity Level: Medium
Associated Contracts: Not Applicable
Restrictions: Not Applicable

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1-3 people

Required Certification: See above major items of work for required certification.

Duties: Inspection, materials testing, surveying, measurement of quantities,
project record keeping, and plan modification created by changes in field
conditions.

For more information, contact: Pete Eakman, Construction Coordinator, at (715) 392-7968.

Project I.D. # 2 8771-06-71
Highway/Street: CTHM
Termini/Location: Rusk County Line — CTH W
County: Sawyer
Length: 9.01 miles
Project Type: Reconditioning
Urban and/or Rural: Rural
Traffic Control: CTH M shall remain open to through traffic at all times
Letting Date: April 12, 2005
Anticipated Construction Cost: $1,000,000 - $1,999,999
Major Items of Work: Pulverize and relay, base aggregate dense, hma pavement type E-0.3,

pavement marking.

Complexity Level: Medium
Associated Contracts: Not Applicable
Restrictions: Not Applicable
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Project Manager Required:

Support Staff Required:
Anticipated Number:
Required Certification:
Duties:

Yes

Yes

1-3 people

See above major items of work for required certification.

Inspection, materials testing, surveying, measurement of quantities,
project record keeping, and plan modification created by changes in field
conditions.

For more information, contact: Pete Eakman, Construction Coordinator, at (715) 392-7968.

Project I.D. # 3
Highway/Street:
Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

8794-10-71 (Agreed Unit Price Contract)
CTHG

Doughty Road — Flambeau River Bridge

Rusk

0.815 miles

Reconditioning

Rural

CTH G between CTH P East and Barnett Road will be open to traffic
during construction. The county will provide flaggers as necessary to
protect traffic when traffic is confined to a single lane. One-lane traffic
operation shall be confined to daylight hours. The remainder of the
project will be closed to through traffic.

June 25, 2005

Anticipated Construction Cost: $250,000 - $499,999

Major Items of Work:

Grading, base aggregate dense, pulverize and relay, hma pavement type

E-1, culvert replacement, storm sewer, concrete curb and gutter, beam guard, pavement marking

Complexity Level:
Associated Contracts:
Restrictions:

Project Manager Required:
Support Staff Required:
Anticipated Number:

Required Certification:
Duties:

Low
Not Applicable
Not Applicable
Yes

Yes

1-2 people

See above major items of work for required certification.

Inspection, materials testing, surveying, measurement of quantities,
project record keeping, and plan modification created by changes in field
conditions.

For more information, contact: Pete Eakman, Construction Coordinator, at (715) 392-7968.
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Project I.D.
Highway/Street:

Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

CONSULTANT PACKAGE NO. 7

8842-04-71

CTHU

Fort Folle Avoine — STH 35
Burnett

2.609 miles

Reconditioning

Rural

Majority of the project work will be completed while the road is closed to
through traffic. STH 35 and local roads will be used for detour routes.
Signing of the detour routes will be by county forces. Within the plans for
traffic control, there are requirements for traffic control usages. The Gandy
Dancer Trail will remain open for use through project duration.

December 14, 2004

Anticipated Construction Cost: $1,000,000 - $1,999,999

Major Items of Work:

Excavation Common, pulverize and relay, base aggregate dense, HMA

pavement type E-0.3, culvert pipe, concrete curb and gutter 30-Inch type d, and steel plate beam guard

class a

Complexity Level:
Associated Contracts:
Restrictions:

Project Manager Required:
Support Staff Required:
Anticipated Number:

Required Certification:
Duties:

Medium

Not Applicable

Not Applicable

No, WisDOT will provide the project manager.

Yes

1-3 people

See above major items of work for required certification.

Inspection, materials testing, surveying, measurement of quantities,
project record keeping, and plan modification created by changes in field
conditions.

For more information, contact: Pete Eakman, Construction Coordinator, at (715) 392-7968.
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CONSULTANT PACKAGE NO. 8

Project I.D. #1 8453-02-71

Highway/Street: Local Road

Termini/Location: Kenyon Creek Bridge

County: Sawyer

Length: 0.057 miles

Project Type: Bridge Replacement

Urban and/or Rural: Rural

Traffic Control: Kenyon Creek Road will be closed during construction operations under
this contract

Letting Date: November 9, 2004

Anticipated Construction Cost: $100,000 - $249,000

Project I.D. # 2 8457-02-71

Highway/Street: Local Road

Termini/Location: West Fork Chippewa River Bridge

County: Sawyer

Length: 0.001 miles

Project Type: Bridge Replacement

Urban and/or Rural: Rural

Traffic Control: The project will be open to traffic during construction by use of temporary
bypass

Letting Date: March 8, 2005

Anticipated Construction Cost: $100,000 - $249,999

Major Items of Work: Excavation common, base aggregate dense, asphaltic surface, structure

replacement, temporary bypass structure.

Complexity Level: Low

Associated Contracts: Not Applicable

Restrictions: Project 8457-02-00 there should be no in-water construction between April 15" and
June 1%, Project 8453-02-71 swallow nests have been observed under the existing bridge and no in-

water construction from April 15" to June 15™.

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1-2 people

Required Certification: See above major items of work for required certification.

Duties: Inspection, materials testing, surveying, measurement of quantities,
project record keeping, and plan modification created by changes in field
conditions.

For more information, contact: Pete Eakman, Construction Coordinator, at (715) 392-7968.

Project I.D. # 3 8343-03-71
Highway/Street: Local Road
Termini/Location: White River Bridge
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County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

Bayfield

0.012 miles

Bridge Rehabilitation

Rural

The construction area will be open to at least one lane of traffic
during the performance of the work under this contract.

May 10, 2005

Anticipated Construction Cost: $0 - $99,999

Major Items of Work:
Complexity Level:
Associated Contracts:
Restrictions:

Project Manager Required:
Support Staff Required:
Anticipated Number:

Required Certification:
Duties:

Repair spalling on pier walls
Low

Not Applicable

Not Applicable

Yes

Yes

1-2 people

See above major items of work for required certification.
Inspection, measurement of quantities, project record keeping.

For more information, contact: Pete Eakman, Construction Coordinator, at (715) 392-7968.
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CONSULTANT PACKAGE NO. 9

Project I.D. 8329-10-71

Highway/Street: Macauley Avenue

Termini/Location: Main Street — Bracklin Street

County: Barron

Length: 0.77 miles

Project Type: Reconstruction

Urban and/or Rural:  Urban

Traffic Control: Road Closed to through traffic

Letting Date: February 8, 2005

Anticipated Construction Cost: $1,000,000 — $1,999,999
Major Items of Work: Grading, subbase 12-inch, base aggregate dense, extensions, hma

pavement type E-1, storm sewer extensions, curb and gutter, and sidewalk.

Complexity Level: Medium
Associated Contracts: Not Applicable
Restrictions: Not Applicable

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1-3 people

Required Certification: See above major items of work for required certification.

Duties: Inspection, materials testing, surveying, measurement of quantities,
project record keeping, and plan modification created by changes in field
conditions.

For more information, contact: Pete Eakman, Construction Coordinator, at (715) 392-7968.
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CONSULTANT PACKAGE NO. 10

Project I.D. 8520-11-71
Highway/Street: CTH GG
Termini/Location: Mellen — STH 13
County: Ashland
Length: 0.793 miles
Project Type: Reconstruction
Urban and/or Rural: Rural
Traffic Control: CTH GG will be closed to through traffic, open to local traffic only. Access
will be provided to local residences and emergency vehicles at all times
Letting Date: February 8, 2005
Anticipated Construction Cost: $500,000 - $749,999
Major Items of Work: Grading, base aggregate dense, subbase 12-inch, HMA pavement type

e-1, culvert pipe replacement, curb and gutter, sidewalk, storm sewer, pavement marking

Complexity Level: Medium
Associated Contracts: Not Applicable
Restrictions: Not Applicable

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1-3 people

Required Certification: See above major items of work for required certification.

Duties: Inspection, materials testing, surveying, measurement of quantities,
project record keeping, and plan modification created by changes in field
conditions.

For more information, contact: Pete Eakman, Construction Coordinator, at (715) 392-7968.
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CONSULTANT PACKAGE NO. 11

Project I.D. 1009-80-07

Highway/Street: Not Applicable

Termini/Location: Not Applicable

County: Ashland, Barron, Bayfield, Burnett, Douglas, Polk, Rusk, Sawyer,
Washburn

Length: Not Applicable

Project Type: Full Service Construction Master Contract

Urban and/or Rural:  Urbanand/or Rural

Traffic Control: Not Applicable

Letting Date: Not Applicable

Anticipated Master Contract Cost: ~ $100,000

Major Items of Work: Varies by Project
Complexity Level: Low
Associated Contracts: Work orders will be written against the Master Contract based on district

project needs until March 1, 2006
Restrictions: Not Applicable

Project Manager Required: No, WisDOT will provide the Project Manager

Support Staff Required: Yes

Anticipated Number: 1-3 people but will vary by work order

Required Certification: Aggregate, Concrete, Asphaltic Density, Sampling

Duties: Inspection, Staking, Materials Testing, Construction Finals

For more information, contact: Pete Eakman, Construction Coordinator, at (715) 392-7968.
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CONSULTANT PACKAGE NO. 12

Project I.D. 1009-80-08

Highway/Street: Not Applicable

Termini/Location: Not Applicable

County: Ashland, Barron, Bayfield, Burnett, Douglas, Polk, Rusk, Sawyer,
Washburn

Length: Not Applicable

Project Type: Full Service Construction Master Contract

Urban and/or Rural:  Urbanand/or Rural

Traffic Control: Not Applicable

Letting Date: Not Applicable

Anticipated Master Contract Cost:  $100,000

Major Items of Work: Varies by Project
Complexity Level: Low
Associated Contracts: Work orders will be written against the Master Contract based on district

project needs until March 1, 2006
Restrictions: Not Applicable

Project Manager Required: No, WisDOT will provide the Project Manager

Support Staff Required: Yes

Anticipated Number: 1-3 people but will vary by work order

Required Certification: Aggregate, Concrete, Asphaltic Density, Sampling

Duties: Inspection, Staking, Materials Testing, Construction Finals

For more information, contact: Pete Eakman, Construction Coordinator, at (715) 392-7968
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